Approved For Release 2000/05/16: CIA-RDP81B00878R001400040170-0

TAB

Approved For Release 2000/05/16 : CIA-RDP81B00878 01400040170-0

CROSS REFERENCE SHEET

Para G.2.a. - see - Para A.5.a.

Approved For Release 2000/05/16: CIA-RDP81B00878R001400040170-0

SECRET

SAPC 4/19 COPY / OF 3

24 February 1956

CMCC Doc. No. 151X5.3 Copy 1 of 4 Page 1 of 1

amandement 6

Dear George:

We are submitting herewith in triplicate a Statement of Work and a Summary of Estimated Price for two training programs of customer personnel.

A formal training program for five persons in the theory, structure, operation, installation and maintenance of System 1 was initiated on 9 January 1956 and completed on 3 February. A second program for 21 persons, covering the theory, structure, operation, installation and maintenance of System 2, was initiated 12 January and is to be completed 24 February 1956.

The estimate includes the cost of instruction for the program on System 1 and such costs of revision of training aids as was necessary to cover changes made in the system since the last instruction program. Costs of the preparation of instruction material and training aids for System 2 are included as well as the cost of instruction. The cost of System 1 equipment used in instruction has been covered by a previous proposal.

The total cost for this program is \$11,435.61, and the corresponding fixed fee is \$943.44. The total price for the services required, on a cost-plus-fixed-fee basis, is \$12,379.05.

Sincerely,

Dean

Enclosures:

CMCC Doc. No. 1131. 10, Copies 1-3 of 4 CMCC Doc. No. 1132. 20, Copies 1-3 of 4

eltac

DOCUMENT NO.

NO CHANGE IN GLASS.

DECLASSIFIED

CLASS. CHANGED TO: TS S 0 20/2

NEXT REVIEW DATE:

AUTH: HB 10-2

DATE: /// Parvieweri_ 064549

SECRET

G.1. C.



Approved For Release 2000/05/16 : CIA-RDP81B00878R001400040170-0

SACU 4179/A COPY 10F3

CMCC Doc. No. 1131.10 Copy / of 4 Page 1 of 1

TRAINING PROGRAM FOR SYSTEMS ONE AND TWO

STATEMENT OF WORK

The contractor will provide training as follows:

- 1. A formal training program for 5 persons from 9 January to 3 February 1956 (4 weeks), in the theory, structure, operation, installation and maintenance of System No. 1.
- 2. A formal training program for 21 persons from 12 January to 24 February 1956 (6 weeks and 2 days), in the theory, structure, operation, installation and maintenance of System No. 2.

The estimated cost includes the cost of:

- a. labor for the review of information presented during the preceding training program for System No. 1, and preparation of revised information and training aids where necessary to incorporate changes made in System No. 1;
- labor for the preparation of the System No. 2 training program, training aids and information to be presented at the training session; and
- c. instruction for the two training programs.

The contractor will provide the facilities space for the training session, the cost of which is included as an item in overhead.

Approved For Release 2000/05/16 : CIA-RDP81B00878R001400040170-0